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BASIS FOR USE
OF RECURRING SPECIAL PROVISIONS

AND RECURRING PLAN DETAILS

CODE Description
Date BASIS FOR USE

100-C-146 Payment of Predetermined Minimum Wage (Davis-Bacon) IN010001
R 3-07-00 ALL PROJECTS IN LAKE, LAPORTE, PORTER, AND ST. JOSEPH COUNTIES 

EXCEPT BUILDING CONSTRUCTION.

100-C-147 Payment of Predetermined Minimum Wage (Davis-Bacon) IN010006
R 3-07-00 ALL PROJECTS IN COUNTIES OTHER THAN LAKE, LAPORTE, PORTER, AND ST. 

JOSEPH EXCEPT BUILDING CONSTRUCTION.

100-C-148 Payment of Predetermined Minimum Wage (Davis-Bacon) ________
A 6-06-97 ALL BUILDING CONSTRUCTION - DETERMINED BY CENTRAL OFFICE PERSONNEL

100-C-151 Federally Funded Contract with DBE
R11-01-99 AS DETERMINED BY CONTRACTS SECTION

100-C-152 Federally Funded Contract without DBE
R 1-04-99 AS DETERMINED BY CONTRACTS SECTION

100-C-166 As Built Plans
A 2-19-01 ALL CONTRACTS WITH PERMANENT TRAFFIC SIGNAL INSTALLATIONS

100-R-423 Section 100 Revisions
A05-22-02 ALL CONTRACTS

101-B-042 Structure Numbers for Pay Items
R  9-1-93 MORE THAN ONE BRIDGE FILE NUMBER IN CONTRACT, AND LUMP

SUM PAY ITEMS SHOWN TO BE REQUIRED FOR EACH SUCH BRIDGE FILE

102-C-082 Schedule of Pay Items for Alternate Bids
R 1-04-99 PAY ITEMS IN CONTRACT WHICH REQUIRE ALTERNATE BIDS

102-C-145 Toll Road Special Provisions
R 1-04-99 ALL TOLL ROAD CONTRACTS

102-C-170 Prequalification
A 1-16-02 BUILDING CONSTRUCTION

103-C-036 Owners' and Contractors' Protective Liability Insurance
R 9-22-99 Coverage for Operations of the Designated Contractor

ALL FEDERAL AID LOCAL PUBLIC AGENCY CONTRACTS

103-C-159 Wage Stipulations
A 9-13-99 100% STATE FUNDED CONTRACTS

104-C-139 Geotechnical Evaluation Report
A 9-19-95 GEOTECHNICAL REPORT HAS BEEN DEVELOPED AND APPROVED

104-R-168 Schedule of Operations and Traffic Control for Undersealing,
R12-06-01 Concrete Patching, Placing Underdrains, and Resurfacing

PAVEMENT UNDERSEALING, PATCHING, SHOULDER DRAIN PLACEMENT,
AND RESURFACING SPECIFIED
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105-C-056 Engineer Application Personal Computer
R 5-25-01 ALL CONTRACTS WITH FIELD OFFICE

105-C-071b Fax Machine in Field Office (Advanced Features)
R 1-04-99 AS DETERMINED NECESSARY BY DISTRICT CONSTRUCTION

105-C-172 Construction Engineering By The Contractor
A 3-14-02 PAY ITEM: CONSTRUCTION ENGINEERING

105-R-305 Pipe Structure Pay Items
R 1-04-99 ALL CONTRACTS WITH PIPE STRUCTURE PAY ITEMS

106-C-074 Basis for Use of Approved or Prequalified Materials
R 1-04-99 ALL CONTRACTS

106-R-276 Protection and Restoration of Established Vegetation
R 1-04-99 ALL BRIDGE, ROAD, AND RESURFACE CONTRACTS

107-B-040 Environmental Restrictions
R 1-04-99 AS DETERMINED BY PROJECT DESIGNER

107-C-029 Equal Employment Opportunity Trainees
R 7-14-98 AS DETERMINED BY CONTRACT SERVICES

107-C-051 Environmental Permits
R10-17-00 AS DETERMINED BY PROJECT DESIGNER

107-C-112 Traffic Control Changes and On-Call Maintenance of Traffic
R 3-04-99 Control Devices

TRAFFIC BEING MAINTAINED ON PRESENT ROADWAY WITH NO WATCHMAN
REQUIRED

107-C-169 Traffic Control Device Report
A12-13-01 ALL CONTRACTS

107-C-169d Traffic Control Device Report Form
A12-13-01 ALL CONTRACTS

107-R-042a Railroad Information
R 1-04-99 HIGHWAY OVER OR UNDER RAILWAY

107-R-042b Protection of Railway Interest
R10-08-96 AS DETERMINED BY UTILITIES SECTION

107-R-169 Statements About Existing Conditions of Utilities, Additional 
Right-of-Way, and Encroachments

R 1-04-99 ALL CONTRACTS

108-C-043 Incentive or Disincentive for Opening Project to Traffic
R12-05-01 Ahead of Schedule

AS DETERMINED NECESSARY BY DEPARTMENT PERSONNEL WHO SET
CONTRACT TIME

108-C-078 Partnering Overhead
R10-25-99 AS DETERMINED NECESSARY BY DISTRICT CONSTRUCTION

108-C-089 Percentage of Work Required of Prime Contractor
R 1-04-99 AS DETERMINED BY CONTRACT SERVICES PERSONNEL WHO WILL PROCESS

CONTRACTS SHORTLY BEFORE LETTING
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108-C-090 Latest Date to Begin Work
R 1-04-00 DELAYED START OF WORK DESIRED

108-C-091 Failure to Complete on Time for Restriction-One Structure
R 1-04-99 LANE RESTRICTIONS ON ONE LANE, PHASE, OR DIRECTION

108-C-092 Failure to Complete on Time for Restriction-Two or More Structures
R 1-04-99 LANE RESTRICTIONS ON MORE THAN ONE STRUCTURE, PHASE, OR

DIRECTION

108-C-093 Failure to Complete on Time for Road Closure
R 1-04-99 AS DETERMINED NECESSARY BY DEPARTMENT PERSONNEL WHO SET

CONTRACT TIME FOR CONTRACT WHICH INCLUDES DETOUR

108-C-094 Failure to Complete on Time for Intermediate Completion Date
R 1-04-99 AS DETERMINED NECESSARY BY DEPARTMENT PERSONNEL WHO SET

CONTRACT TIME FOR CONTRACT IN WHICH A CERTAIN PORTION OF THE
WORK IS TO BE COMPLETED BEFORE THE ENTIRE CONTRACT IS

108-C-095 Failure to Complete on Time for Calendar Completion Date
R 1-04-99 AS DETERMINED NECESSARY BY DEPARTMENT PERSONNEL WHO SET

CONTRACT TIME

108-C-096 Failure to Complete on Time for Work Days
R 1-04-99 AS DETERMINED NECESSARY BY DEPARTMENT PERSONNEL WHO SET

CONTRACT TIME

108-C-127 Earliest Date To Begin Work
R 1-04-00 AS DETERMINED NECESSARY BY DISTRICT CONSTRUCTION

108-L-001 Notice to Proceed With Demolition Work
R 1-04-99 PAY ITEMS:  202-03000 HOUSES AND BUILDINGS PARCEL NO. ____

REMOVE

108-L-012 Specialty Pay Items
A 12-1-93 PAY ITEM: 202-01261 TESTING FOR ASBESTOS REMOVAL

108-R-148 Construction Equipment in Park Areas
R 1-04-99 PARK CONTRACT

109-B-148 Cost Reduction Incentive
A 3-21-01 ALL PROJECTS WITH A BRIDGE

112-C-122 State Funded Contract with Davis-Bacon Wage Rates
R 1-04-99 AS DETERMINED BY CONTRACTS SECTION

200-R-401 Recyclable Spent Foundry Sand Application
R 3-02-02 PAY ITEMS OF BORROW OR B BORROW (REQUIRES 200-R-402 ALSO)

200-R-402 INDOT MicrotoxTM Test Method & Acceptance
A 4-03-01 TO BE USED IN CONJUNCTION WITH 200-R-401 ONLY

200-R-424 Setion 200 Revisions
A 5-22-02 ALL CONTRACTS EXCEPT PAINTING, MOWING, AND HERBICIDE

201-C-052 Clearing Right-of-Way
R 1-04-99 PAY ITEMS FOR CLEARING RIGHT-OF-WAY
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201-M-030 Debris Removal at Bridge Structures
R 1-04-99 DEBRIS REMOVAL MAINTENANCE CONTRACT

201-R-021 Burning of Natural Growth Permitted
R 2-21-90 IDEM HAS ISSUED PERMIT TO DEPARTMENT FOR BURNING OF NATURAL

GROWTH

201-R-179 Air-Curtained Open-Pit Incineration of Natural Growth Required
R 2-21-90 IDEM HAS ISSUED PERMIT TO DEPARTMENT FOR BURNING BY MEANS OF

AIR-CURTAINED OPEN-PIT INCINERATOR

202-L-013 Inspection and Testing for Asbestos Material
A 1-13-99 AS DETERMINED BY PRE-ENGINEERING AND ENVIRONMENT

203-B-025 Marion County Borrow Pits
R 1-04-99 PROJECT LIMITS IN MARION COUNTY, PAY ITEM: 203-02070

203-R-121 Borrow Pit Wetland Enhancement
R 1-04-99 BORROW PIT EXCAVATION EXPECTED TO REACH WATER TABLE

203-R-155 Rock Backfill
R 5-22-02 PAY ITEM:  202-92634 ROCK BACKFILL

203-R-260 Linear Grading
R 1-04-99 PAY ITEM:  203-90014 OR 203-02080 LINEAR GRADING.  EARTH

WEDGING AT OUTSIDE EDGE OF SHOULDER OR BEHIND GUARDRAIL, OR MEDIAN
EARTH FILLING

203-R-360 Embankments Constructed of Coal Combustion By-Products
A 4-08-98 PAY ITEM OF 3800 CUBIC METERS (5000 CYS) OR MORE OF BORROW

204-R-049 Piezometers
R 1-04-99 PAY ITEM:  204-02295 PIEZOMETER

206-B-026 Steel Sheet Piling at Railroad Grade Separation
R 1-04-99 STEEL SHEET PILING REQUIRED, RAILWAY WITHIN PROJECT LIMITS

206-B-113 General Bridge Requirements
R 1-04-99 BRIDGE REPLACEMENT OR NEW BRIDGE CONSTRUCTION

207-R-378 Subgrade Treatment
A 5-22-02 GRADING CONTRACTS OR BY SPECIAL REQUEST

207-R-430 Recycling Existing Concrete Pavement
R 5-22-02 WHEN DETERMINED NECESSARY BY DISTRICT CONSTRUCTION

208-R-111 Gore Area Treatment
R 1-04-99 PAY ITEM:  203-02046 GRADING OF GORE AREA

211-R-413 Testing and Acceptance Procedures of Air Cooled Blast Furnace Slag
A11-21-01 for Leachate Determination

PAY ITEMS: BORROW, B BORROW, NO. 53 OR NO. 73 AGGREGATE SURFACE
  OR BASE OR AGGREGATE SHOULDERS

211-R-415 Crushed Glass as Bedding Material
A 2-12-02 AS DETERMINED BY MATERIALS AND TESTS DIVISION

300-R-425 Section 300 Revisions
A 5-22-02 ALL CONTRACTS EXCEPT PAINTING, MOWING AND HERBICIDE
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305-R-431 Cement Concrete Pavement Cracking and Seating
R 5-22-02 PAY ITEM: CONCRETE PAVEMENT CRACKING AND SEATING

400-R-421 HMA 2003
A 5-22-02 SECTION 400 PAY ITEMS

400-R-435 SMA
A 7-1-02 PAY ITEM FOR SMA

410-R-432 Warranted Micro-Surfacing
R 5-22-02 PAY ITEM OF MICRO-SURFACING

500-R-422 PCCP 2003
A 5-22-02 SECTION 500 PAY ITEMS

600-R-426 Section 600 Revisions
A 5-22-02 ALL CONTRACTS EXCEPT PAINTING, MOWING AND HERBICIDE

601-R-016 Construction Zone Energy Absorbing Terminal, CZ
R10-03-01 PAY ITEM: ENERGY ABSORBING TERMINAL, CZ

601-R-146 Removal of Guardrail
R 1-04-99 REMOVED GUARDRAIL TO BECOME PROPERTY OF DEPARTMENT

601-R-237 Spare Parts Package for Guardrail End Treatment
R 1-04-99 AS DETERMINED BY DEPARTMENT PERSONNEL WHO SET CONTRACT TIME

601-R-338 Guardrail Blockouts
R 2-04-02 PAY ITEM FOR GUARDRAIL

602-R-388d Concrete Barrier
A11-16-00 AS DETERMINED BY DESIGN DIVISION

603-R-109 Gate Barricade
R  9-1-95 PAY ITEM:  GATE BARRICADE

603-R-414 Vinyl Coated Chain Link Fence
A 1-31-02 PAY ITEM: VINYL  COATED CHAIN LINK FENCE

606-R-426d Shoulder Corrugations
A 5-22-02 PAY ITEM FOR MILLED SHOULDER CORRUGATIONS

610-M-008d Typical Approach Details
R  3-1-85 DRAWING FOR RESURFACE CONTRACT WHICH INCLUDES DRIVE

APPROACHES

610-R-428d Revised HMA Policy Effects on Drives, Public Road Approaches,
  and Crossover Pavement Sections

A 5-22-02 HMA PAY ITEMS

611-R-100 Median Crossovers
R 8-14-97 MEDIAN CROSSOVERS REQUIRED AS SHOWN ON PLANS

615-R-020 Wood Post Parking Barriers
R 1-04-99 PAY ITEM:  PARKING BARRIER WOOD POST

616-R-102 Gabion Revet Mattress
R  9-1-95 PAY ITEM:  616-02305 GABIONS
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621-R-283 Seeding Outside Construction Limits
R 1-04-99 ALL CONTRACTS

621-R-398 Capping Cut and Fill Slopes Steeper Than 3:1
  3-21-01 AS DETERMINED BY PROJECT ENGINEER

622-R-209 Wildlife Habitat Species and Spacing
A 5-13-91 PAY ITEM:  621-91786 SEEDLING; SPECIES AND SPACING NOT

SHOWN ON PLANS

623-M-025 Roadside Mowing
R 3-01-02 MAINTENANCE CONTRACT FOR MOWING

623-M-039 Mowing Cycles, Starting Dates, and Failure to Complete
R10-25-93 Mowing on Time

MAINTENANCE CONTRACT FOR MOWING

624-M-024 Herbicide Treatment
R 3-01-02 MAINTENANCE CONTRACT FOR HERBICIDE TREATMENT

624-M-040 Herbicide Formula and Application Period
A10-14-92 MAINTENANCE CONTRACT FOR HERBICIDE TREATMENT

625-R-194 Gabions
R5-22-02 PAY ITEM:  616-02305 GABIONS

626-R-165 Modified Section Concrete Median Barrier
R 3-01-02 CONCRETE MEDIAN BARRIER REQUIRED OF OTHER THAN STANDARD SHAPE

700-R-427 Section 700 Revisions
A 5-22-02 ALL CONTRACTS EXCEPT PAINTING, MOWING, AND HERBICIDE

701-B-068 Bitumen Coating for Piles
R 9-01-95 BITUMEN COATED PILES

701-B-078 Oversized Predrilled Pile Holes for Integral End Bent Structures
R 5-22-02 PAY ITEM: 701-93633 PILE HOLE PREDRILLED (REQUIRES 211-R-357)

701-B-101d Pile Driving and Equipment Data Form
R11-05-99 PAY ITEMS FOR PILES

701-B-132 Pile Driving
R 3-05-99 AS DETERMINED BY THE PROJECT DESIGNER

701-B-154 Oversized Predrilled Pile Holes for Reduction of Pile Downdrag
A12-06-01 AS DETERMINED BY PROJECT DESIGNER

702-B-156 Curing of Bridge Deck Concrete
A 5-06-02 PAY ITEM: CONCRETE, C, SUPERSTRUCTURE

703-C-138 Reinforcing Bars
A 1-04-99 PROJECTS DESIGNED WITH HARD METRIC REINFORCING STEEL

706-B-140d Bridge Railing Type TS-1 & Guardrail Transition Type TGS-1
R 7-01-01 PAY ITEM: BRIDGE RAILING TYPE TS-1

706-B-152 Slip Forming Concrete Bridge Railing
R 3-11-02 PAY ITEM: RAILING, CONCRETE, TYPE
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707-B-013 High Range Water Reducers in Precast Prestressed Concrete
R 1-04-99 Structural Members

PAY ITEMS FOR STRUCTURAL MEMBERS CONCRETE

707-B-085 Alternate Prestressed Precast Concrete I-Beam to Standard
R  9-1-95 AASHTO Type IV Prestressed Precast Concrete I-Beam

ALTERNATE BEAM SECTION PERMITTED IN LOCAL AGENCY PROJECT

709-B-070 Tinted Epoxy Penetrating Sealer
R  9-1-93 PAY ITEMS FOR SURFACE SEAL TINTED

709-M-019 Surface Seal for Steel Bridge to be Painted
R 1-04-99 PAY ITEMS:  CLEAN STEEL BRIDGE, PAINT STEEL BRIDGE

713-B-076 Temporary Pipe
R 1-04-99 TEMPORARY PIPE SPECIFIED ON PLANS IN LIEU OF TEMPORARY BRIDGE

715-R-342 Pipe Backfill Methods
A 9-04-97 METRIC PROJECTS REFERRING TO PIPES BY GROUPS, EXCEPT GROUP K

715-R-361 Pipe Material Abbreviations
A 9-1-98 PAY ITEMS FOR PIPE

717-R-152 Alternates to Structural Plate Structures
R 5-22-02 PAY ITEMS FOR PIPE STRUCTURAL PLATE

718-R-397 Underdrain Outlet Protectors
  2-26-01 PAY ITEM FOR TYPE 1 OR TYPE 2 OUTLET PROTECTORS

718-R-397d Precast Outlet Protector Type 1 or Type 2
  2-26-01 718-R-397

720-M-021 Extension of Cast Iron Floor Drains
R  9-1-95 PAY ITEM:  DRAIN EXTENSION CAST IRON

720-R-104 Capped Inlet
R 1-04-99 PAY ITEM:  720-44296 CAP INLET

720-R-173 Proof Load for Castings
R  7-1-95 PAY ITEMS FOR INLETS, CATCH BASINS, OR MANHOLES

720-T-021 Drainage Structures
R 11-1-92 TRAFFIC CONTRACT - DRAINAGE STRUCTURES REQUIRED

723-R-282 Precast Reinforced Concrete 3-Sided Drainage Structure
R 5-22-02 PAY ITEMS FOR CULVERT PRECAST 3 SIDED

723-R-282f Precast Reinforced Concrete 3-Sided Flat-Topped Drainage Structure
R 5-22-02 AS DETERMINED BY THE DESIGNER

724-B-046 Modular Expansion Joints
R 5-22-02 PAY ITEM:  724-51927 MODULAR EXPANSION JOINT

724-B-086 Approved Expansion Joint SS Devices
R 6-14-01 PAY ITEM:  724-51925 EXPANSION JOINT SS

724-B-131 Polymer Modified Asphalt Joint System
R 1-27-98 PAY ITEM:  501-02221 EXPANSION JOINT POLYMER MODIFIED ASPHALT
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724-B-131d Polymer Modified Asphalt Joint System Details
R 7-14-97 ACCOMPANIES 501-R-281

724-B-145 Expansion Joint Sealing System
A12-01-00 PAY ITEM: EXPANSION JOINT SEALING SYSTEM

724-B-147d Alternate SS Joint
A 1-22-01 AS CALLED FOR BY INDOT BRIDGE REHAB SECTION

726-B-044 Bearing Assemblies
R 1-04-99 PAY ITEM:  707-95870 BEARING ASSEMBLY

727-B-012 Concrete Repair by Epoxy Injection
R 1-04-99 PAY ITEMS FOR EPOXY INJECTION EQUIPMENT, CRACK PREPARATION,

EPOXY MATERIAL

728-B-039 Masonry Coating
R 3-01-01 PAY ITEMS FOR MASONRY COATING; MASONRY COATING SPECIFIED

WITHOUT PAYMENT

729-B-009 Concrete for Patching Bridge Structures
R 3-28-96 PAY ITEM: CONCRETE, A, PATCHING

730-B-157 QC/QA Superstructure Concrete
A 7-01-02 PAY ITEM: CONCRETE, QC/QA, SUPERSTRUCTURE

731-R-202 Mechanically Stabilized Earth Retaining Walls
R 5-22-02 DETAILS FOR PROPRIETARY MECHANICALLY STABILIZED EARTH WALL

SYSTEMS INCLUDED IN PLANS

732-R-310r Modular Concrete Block Retaining Walls With Ground Reinforcing
R 9-02-22 AS DETERMINED BY PROJECT DESIGNER

732-R-310u Modular Concrete Block Retaining Walls Without Ground Reinforcing
R 9-02-22 AS DETERMINED BY PROJECT DESIGNER

732-R-433 Bin-Type Retaining Wall
R 5-22-02 PAY ITEMS FOR RETAINING WALL BIN TYPE _____ DESIGN _____

733-B-104 Silica Fume Modified Structural Concrete Bridge Deck Overlay
R 6-09-99 PAY ITEM:  722-51842 BRIDGE DECK OVERLAY; MICROSILICA ADMIXTURE

SPECIFIED

800-R-428 Section 800 Revisions
A 5-22-02 ALL CONTRACTS

801-C-157 Certification of Temporary Traffic Control Devices
A10-30-00 PAY ITEM: MAINTENANCE OF TRAFFIC

801-M-006 Maintaining Traffic for Maintenance or Resurface Work
R 1-04-99 MAINTENANCE OR RESURFACE CONTRACT, PAY ITEMS FOR MAINTAINING

TRAFFIC

801-R-030 Temporary U-Turns for Contractor's Vehicles
R 1-04-99 AS DETERMINED NECESSARY BY DEPARTMENT PERSONNEL WHO SET

CONTRACT TIME

801-R-253 Mobile Construction Signs
A 1-14-93 PAY ITEM:  801-92448 CONSTRUCTION SIGNS, MOBILE
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801-R-420 Worksite Speed Limit Signs
A 5-06-02 PAY ITEM: WORKSITE SPEED LIMIT SIGNS

801-T-089 Maintaining Existing Traffic Signal Installation
R  7-8-99 PAY ITEM:  TEMPORARY TRAFFIC SIGNAL INSTALL AND MAINTAIN

801-T-134 Certification of Temporary Traffic Control Materials and Devices
A 1-17-02 ALL CONTRACTS

801-T-135 Temporary Traffic Signs and Temporary Concrete Barrier
A 5-22-02 ALL CONTRACTS

802-T-136d Type I through Type XIII Foundations
A 3-14-02 PAY ITEMS FOR TYPE I THROUGH TYPE XIII FOUNDATIONS

805-T-035 Delay Amplifiers
R 1-04-99 CONTRACT WITH TRAFFIC SIGNAL INSTALLATIONS

805-T-036 Department Furnished Materials
R 7-01-95 CONTRACT WITH TRAFFIC SIGNAL INSTALLATIONS

805-T-038 Preformed Loop Detectors
R 1-04-99 AS DEEMED NECESSARY BY DISTRICT TRAFFIC ENGINEER

805-T-038d Loop Tagging System
A 3-16-93 PAY ITEM:  805-01439 MICROLOOP DETECTOR

805-T-039d Loop Testing Table
A 3-16-93 PAY ITEM:  805-01439 MICROLOOP DETECTOR

805-T-041 Miscellaneous Equipment
R  7-1-95 CONTRACT WITH TRAFFIC SIGNAL INSTALLATIONS

805-T-069 Traffic Signalization Locations
A 2-27-89 AT LEAST 2 LOCATIONS TO BE SIGNALIZED

805-T-075 Saw Cut Requirement
R 1-04-99 PAY ITEMS FOR LOOP DETECTORS

805-T-076 Solid State Controllers
R 1-04-99 PAY ITEMS FOR CONTROLLER SOLID STATE PRE-TIMED

805-T-078 Electrical Insulation Sealant
A 8-22-90 CONTRACT WITH TRAFFIC SIGNAL OR LIGHTING INSTALLATIONS

805-T-083 Traffic Signal Equipment Salvaged by the Contractor
R 1-04-99 TRAFFIC SIGNAL EQUIPMENT TO BECOME PROPERTY OF CONTRACTOR

805-T-084 Traffic Signal Equipment Salvaged by the Department
R 1-04-99 PAY ITEM:  202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS

805-T-085 Signal Bulb Replacement, Aerial Inspection, and Loop
R 7-01-95 Replacement

TRAFFIC MAINTENANCE CONTRACT FOR SIGNAL BULB REPLACEMENT

805-T-086 Traffic Signal Maintenance and Repair
R  7-1-95 TRAFFIC MAINTENANCE CONTRACT FOR NON-BULB SIGNAL MAINTENANCE
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805-T-093 Detector Card Rack and Detector Modules
A  2-2-93 PAY ITEM:  DETECTOR MODULE

805-T-095 Signal Controllers
R 4-16-01 PAY ITEMS FOR CONTROLLER AND CABINET

805-T-105 Conversion of Metric Standards
A  7-1-95 ENGLISH DESIGNED CONTRACTS; PAY ITEMS FOR TRAFFIC SIGNAL

805-T-123 Video Vehicle Detector System
A11-20-00 PAY ITEM: VIDEO VEHICLE DETECTOR SYSTEM

805-T-124 Integrated Video Vehicle Detector System
A11-20-00 PAY ITEM: INTEGRATED VIDEO VEHICLE DETECTOR SYSTEM

805-T-133 LED Traffic Signal Indicators
A12-21-01 AS DETERMINED BY DESIGNER

807-T-087 Highway Illumination Maintenance and Repair
R  7-1-95 TRAFFIC MAINTENANCE CONTRACT FOR LIGHTING MAINTENANCE

808-B-114 Repainting No-Passing Zone Pavement Markings
R 1-04-99 BRIDGE CONTRACT; PAY ITEM FOR LINE SOLID YELLOW 4 IN. USED AS

NO-PASSING ZONE MARKING

808-M-016 Removal of Snowplowable Markers
R 1-04-99 PAY ITEM:  202-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER

REMOVE

808-M-046 Refurbished Snowplowable Raised Pavement Marker Castings
A 1-04-99 PAY ITEM: SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING, INSTALL

808-T-116 Snowplowable Raised Pavement Markers
A 1-03-00 PAY ITEM FOR SNOWPLOWABLE RAISED PAVEMENT MARKERS

808-T-128 Pavement Markings with Traffic Paint
A 6-12-01 PAY ITEMS FOR TRAFFIC PAINT

900-R-429 Section 900 Revisions
A 5-22-02 ALL CONTRACTS EXCEPT PAINTING, MOWING,AND HERBICIDE

913-T-117 Encapsulated Lens High Intensity Reflective Sheeting
A 1-12-00 PAY ITEM FOR SIGN, SHEET

913-T-120 Reflective Lenses for Snowplowable Raised Pavement Markers
R 6-13-01 PAY ITEM FOR SNOWPLOWABLE RAISED PAVEMENT MARKER


